DELAWARE DEPARTMENT OF TRANSPORTATION DATE

PAGE 002 -1
TABULATION OF BIDS
FINAL
CONTRACT TITLE : SR 54 MAINLINE IMPROVEMENTS
CALL ORDER : 002 CONTRACT ID : T200411201.01 COUNTIES : SUSSEX
LETTING DATE : 08/03/10 DISTRICT : s2
STATE/FEDERAL AID NO: ESTP-S058(3) CONTRACT TIME : 627 CALENDAR DAYS
CONTRACT DESCRIPTION : RURAL (UNDER 5,000 POPULATION) PROJECT (S) : ESTP-S058(3)
SR 54 MAINLINE IMPROVEMENTS
SET-ASIDE
VENDOR RANKING Contract was awarded on 09/08/10 to vendor MUMFORD & MILLER CONCRETE INC
TOTAL % OVER % OVER
RANK VENDOR NAME BID LOW BID EST
0 ENGINEER'S ESTIMATE $ 7,990,708.65 98.5115% 100.0000%
1 MUMFORD & MILLER CONCRETE INC, 1005 INDUSTRIAL DRIVE, MIDDLETOWN, DE, 19709 $ 8,111,451.00 100.0000% 101.5110%
2 DAVID A BRAMBLE, INC., P O BOX 419, CHESTERTOWN, MD, 21620 $ 8,274,316.30 102.0078% 103.5492%
3 DAISY CONSTRUCTION COMPANY, 102 ROBINO CT, NEWPORT, DE, 19804 $ 9,234,965.50 113.8510% 115.5713%
4 GEORGE & LYNCH, INC., 150 LAFFERTY LANE, DOVER, DE, 19901 $ 9,884,455.39 121.8580% 123.6994%
I ( 0 ) I ( 1) I ( 2 )
|ENGINEER'S ESTIMATE |MUMFORD & MILLER CONCRETE IN |DAVID A BRAMBLE INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ——_—
SECTION 0001  FIXED QUANTITY ITEMS
| | |
0010 202000 12000.000 CY | 8.16305 97956.60 | 8.50000 102000.00] 15.00000 180000.00
EXCAVATION AND EMBANKMENT | | |
SECTION TOTALS | $ 97,956.60] $ 102,000.00] $ 180,000.00
—————————————————————————————————————————— f——— -
SECTION 0002  ROAD CONSTRUCTION ITEMS
| | |
0020 201000 LUMP | 100000.00000 100000.00] 39500.00000 39500.00] 30000.00000 30000.00
CLEARING AND GRUBBING | | |
0030 203000 820.000 CY | 85.32967 69970.33 11.00000 9020.00| 8.00000 6560.00
CHANNEL EXCAVATION | |
0040 207000 754.000 CY | 27.99550 21108.61] 11.00000 8294.00 11.50000 8671.00
EXCAVATION AND BACKFILL FOR STRUCTURES | | |
0050 208000 5671.000 CY | 9.37924 53189.67] 9.00000 51039.00] 13.75000 77976.25
EXCAVATION AND BACKFILLING FOR PIPE | | |
TRENCHES | | |
0060 208500 9.000 CY | 221.84868 1996.64 | 191.00000 1719.00] 300.00000 2700.00
FLOWABLE FILL | | |
0070 209001 1000.000 CY | 16.93453 16934.53 18.50000 18500.00] 0.10000 100.00
BORROW, TYPE A | |
0080 209002 100.000 CY | 31.68058 3168.06] 20.00000 2000.00] 20.00000 2000.00
BORROW, TYPE B | |
0090 209003 525.000 CY | 22.00000 11550.00 16.00000 8400.00| 0.10000 52.50
| | |

BORROW, TYPE C



GRADED AGGREGATE BASE COURSE, TYPE B,

DELAWARE DEPARTMENT OF TRANSPORTATION DATE 09/08/10
PAGE 002 -2
TABULATION OF BIDS
FINAL
CONTRACT TITLE : SR 54 MAINLINE IMPROVEMENTS
CALL ORDER : 002 CONTRACT ID : T200411201.01 COUNTIES : SUSSEX
LETTING DATE : 08/03/10 DISTRICT 1 S2
SET-ASIDE
I ( 0 ) I ( 1 ) I ( 2 )
|ENGINEER'S ESTIMATE |MUMFORD & MILLER CONCRETE IN |DAVID A BRAMBLE INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ——_—
0100 209006 9000.000 CY | 5.50615 49555.35] 9.00000 81000.00 | 0.10000 900.00
BORROW, TYPE F | |
0110 210000 4593.000 CY | 13.36252 61374.05] 12.00000 55116.00 | 0.10000 459.30
FURNISHING BORROW TYPE "C" FOR PIPE, | | |
UTILITY TRENCH, AND STRUCTURE BACKFILL | | |
0120 211000 LUMP | 25000.00000 25000.00 | 31000.00000 31000.00] 7000.00000 7000.00
REMOVAL OF STRUCTURES AND OBSTRUCTIONS | | |
0130 211004 748.000 LF | 19.97671 14942.58] 16.00000 11968.00] 2.50000 1870.00
REMOVAL OF STRUCTURES AND OBSTRUCTIONS | | |
(PIPE) | | |
0140 212000 300.000 CY | 15.55109 4665.33 12.75000 3825.00] 22.50000 6750.00
UNDERCUT EXCAVATION | | |
0150 212001 20.000 CY | 37.83639 756.73] 12.75000 255.00] 25.00000 500.00
UNDERCUT EXCAVATION, PATCHING | | |
0160 250000 4609.000 CY | 5.07446 23388.19] 9.50000 43785.50 | 1.00000 4609.00
SEDIMENT REMOVAL | |
0170 251000 17690.000 LF | 1.50809 26678.11] 1.50000 26535.00] 1.40000 24766.00
SILT FENCE | | |
0180 252002 165.000 EACH | 157.31376 25956.77] 135.00000 22275.00] 150.00000 24750.00
INLET SEDIMENT CONTROL, AT GRADE INLET | | |
0190 254000 120.000 TON | 56.83811 6820.57] 43.00000 5160.00] 50.00000 6000.00
STONE CHECK DAM | |
0200 266001 14.000 CY | 10.00000 140.00]| 200.00000 2800.00] 100.00000 1400.00
SANDBAG DIVERSIONS | |
0210 268000 490.000 TON | 28.43113 13931.25] 38.00000 18620.00 | 30.00000 14700.00
STABILIZED CONSTRUCTION ENTRANCE | |
0220 270000 3.000 EACH | 1158.63636 3475.91] 550.00000 1650.00 | 1000.00000 3000.00
PORTABLE SEDIMENT TANK | | |
0230 271000 15300.000 CY | 8.31790 127263.87] 10.50000 160650.00] 5.00000 76500.00
STORMWATER MANAGEMENT POND | | |
0240 272000 1.000 EACH | 18100.00000 18100.00 | 19200.00000 19200.00 | 23100.00000 23100.00
POND OUTLET STRUCTURE, CONCRETE, #1 | |
0250 272001 1.000 EACH | 20000.00000 20000.00] 25750.00000 25750.00] 35200.00000 35200.00
POND OUTLET STRUCTURE, CONCRETE, #2 | | |
0270 302007 9910.000 CY | 28.20068 279468.74| 44.00000 436040.00] 51.50000 510365.00
GRADED AGGREGATE BASE COURSE, TYPE B | | |
0280 302008 100.000 CY | 50.08181 5008.18] 50.00000 5000.00] 75.00000 7500.00
| | |
| | |

PATCHING



DELAWARE DEPARTMENT OF TRANSPORTATION DATE 09/08/10
PAGE 002 -3
TABULATION OF BIDS
FINAL
CONTRACT TITLE : SR 54 MAINLINE IMPROVEMENTS
CALL ORDER : 002 CONTRACT ID : T200411201.01 COUNTIES : SUSSEX
LETTING DATE : 08/03/10 DISTRICT 1 S2
SET-ASIDE
I ( 0 ) I ( 1 ) I( 2 )
|ENGINEER'S ESTIMATE |[MUMFORD & MILLER CONCRETE IN |DAVID A BRAMBLE INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— Bt ettty S s
0290 302011 20.000 TON | 28.64697 572.94]| 40.00000 800.00| 50.00000 1000.00
DELAWARE NO. 3 STONE | | |
0300 302012 20.000 TON | 40.97362 819.47]| 40.00000 800.00| 50.00000 1000.00
DELAWARE NO. 57 STONE | | |
0310 401648 9900.000 TON | 43.69210 432551.79 | 67.00000 663300.00] 74.50000 737550.00
SUPERPAVE, TYPE B HOT-MIX, 160 | | |
GYRATIONS, PG 64-22 | |
0320 401663 10800.000 TON | 41.33790 446449.32| 62.00000 669600.00| 50.00000 540000.00
SUPERPAVE, BITUMINOUS CONCRETE | | |
BASECOURSE, 160 GYRATIONS, PG 64-22 | |
0330 401666 60.000 TON | 91.23112 5473.87] 126.00000 7560.00| 150.00000 9000.00
SUPERPAVE, TYPE B HOT-MIX, 160 | | |
GYRATIONS, PG 64-22, PATCHING | | |
0340 401667 100.000 TON | 88.24988 8824.99| 125.00000 12500.00] 125.00000 12500.00
SUPERPAVE, BITUMINOUS CONCRETE | | |
BASECOURSE, 160 GYRATIONS, PG 64-22 | |
PATCHING | | |
0350 401669 1700.000 TON | 71.33330 121266.61 | 68.00000 115600.00 | 74.50000 126650.00
SUPERPAVE, TYPE B HOT-MIX, 160 | | |
GYRATIONS, PG 64-22, WEDGE | | |
0360 401705 6700.000 TON | 63.46955 425245.99| 69.00000 462300.00 | 70.00000 469000.00
SUPERPAVE, TYPE C HOT-MIX, 160 | | |
GYRATIONS, PG 64-22, (NON-CARBONATE | | |
STONE) | | |
0370 406001 350.000 SYIN | 2.88631 1010.21] 8.00000 2800.00]| 10.00000 3500.00
HOT-MIX PATCHING | |
0380 501004 211.000 SY | 70.00000 14770.00] 89.00000 18779.00] 100.00000 21100.00
PORTLAND CEMENT CONCRETE PAVEMENT, 10" | | |
0390 602512 182.000 LF | 465.00000 84630.00 | 550.00000 100100.00] 775.00000 141050.00
REINFORCED CONCRETE WALL | | |
0400 606002 182.000 LF | 300.00000 54600.00] 240.00000 43680.00] 275.00000 50050.00
METAL BRIDGE RAILING, ALUMINUM | | |
0410 608000 111.000 TON | 39.60360 4396.00]| 37.00000 4107.00]| 40.00000 4440.00
COARSE AGGREGATE FOR FOUNDATION | | |
STABILIZATION AND SUBFOUNDATION BACKFILL | | |
0420 612020 596.000 LF | 17.10331 10193.57] 28.00000 16688.00| 57.50000 34270.00
REINFORCED CONCRETE PIPE, 12", CLASS IV | | |
0430 612021 2864.000 LF | 43.56164 124760.54| 29.00000 83056.00| 46.50000 133176.00
| |

REINFORCED CONCRETE PIPE, 15", CLASS IV



CLEANING DRAINAGE PIPE,

24" DIA

GREATER THAN

DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 09/08/10
PAGE : 002 -4
TABULATION OF BIDS
FINAL
CONTRACT TITLE : SR 54 MAINLINE IMPROVEMENTS
CALL ORDER  : 002 CONTRACT ID : T200411201.01 COUNTIES : SUSSEX
LETTING DATE : 08/03/10 DISTRICT
SET-ASIDE
I ( 0 ) I ( 1 ) I ( 2 )
|ENGINEER'S ESTIMATE |[MUMFORD & MILLER CONCRETE IN |DAVID A BRAMBLE INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0440 612022 4095.000 LF | 39.85938 163224.16 | 32.50000 133087.50] 49.25000 201678.75
REINFORCED CONCRETE PIPE, 18", CLASS IV | | |
0450 612023 355.000 LF | 53.65332 19046.93| 42.00000 14910.00] 70.00000 24850.00
REINFORCED CONCRETE PIPE, 24", CLASS IV | | |
0460 612024 110.000 LF | 65.00000 7150.00]| 52.00000 5720.00] 84.00000 9240.00
REINFORCED CONCRETE PIPE, 27", CLASS IV | | |
0470 612033 278.000 LF | 45.00000 12510.00] 38.00000 10564.00] 59.00000 16402.00
REINFORCED CONCRETE PIPE, 21", CLASS IV | | |
0480 612205 2203.000 LF | 75.00000 165225.00] 65.00000 143195.00] 85.00000 187255.00
REINFORCED CONCRETE ELLIPTICAL PIPE, | | |
19"X30", CLASS IV | | |
0490 612210 390.000 LF | 85.00000 33150.00] 77.00000 30030.00] 89.00000 34710.00
REINFORCED CONCRETE ELLIPTICAL PIPE, | | |
22"X34", CLASS IV | |
0500 612214 447.000 LF | 135.00000 60345.00 | 144.00000 64368.00 | 158.00000 70626.00
REINFORCED CONCRETE ELLIPTICAL PIPE, | | |
32"X 49", CLASS IV [ [
0510 612216 222.000 LF | 74.18171 16468.34 | 50.00000 11100.00]| 81.00000 17982.00
REINFORCED CONCRETE ELLIPTICAL PIPE, | | |
14"x23", CLASS IV [ [ [
0520 612218 190.000 LF | 160.00000 30400.00] 144.00000 27360.00] 160.00000 30400.00
REINFORCED CONCRETE ELLIPTICAL PIPE, | | |
34"X53", CLASS IV [ [
0530 612219 1854.000 LF | 100.00000 185400.00]| 94.00000 174276.00]| 100.00000 185400.00
REINFORCED CONCRETE ELLIPTICAL PIPE, | | |
24"X38", CLASS IV [ [
0540 612220 1229.000 LF | 130.00000 159770.00]| 119.00000 146251.00] 130.00000 159770.00
REINFORCED CONCRETE ELLIPTICAL PIPE, | | |
29"X45", CLASS IV | |
0550 612524 32.000 LF | 80.00000 2560.00] 41.00000 1312.00]| 50.00000 1600.00
CORRUGATED POLYETHYLENE PIPE, TYPE S, | | |
24" | | |
0560 612529 14823.000 LF | 1.55855 23102.39]| 1.40000 20752.20] 1.40000 20752.20
PIPE VIDEO INSPECTION | | |
0570 612535 40.000 LF | 13.81858 552.74| 11.00000 440.00] 12.50000 500.00
CLEANING DRAINAGE PIPE, 15"-24" DIA | | |
0580 612536 86.000 LF | 6.11045 525.50] 13.00000 1118.00]| 28.00000 2408.00
| | |
I | |



DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

FINAL
CONTRACT TITLE : SR 54 MAINLINE IMPROVEMENTS
CALL ORDER : 002 CONTRACT ID : T200411201.01
LETTING DATE : 08/03/10 DISTRICT : S2
SET-ASIDE

COUNTIES : SUSSEX

DATE
PAGE

09/08/10
002 -5

(0 ) I( 1)
ENGINEER'S ESTIMATE
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|
|
|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT |
—————————————————————————————————————————— o
0590 617001 1.000 EACH | 500.00000 500.00] 625.00000 625.00
REINFORCED CONCRETE FLARED END SECTION, | | |
" | | |
0600 617002 3.000 EACH | 600.00000 1800.00]| 680.00000 2040.00
REINFORCED CONCRETE FLARED END SECTION, | | |
5" | | |
0610 617003 3.000 EACH | 750.00000 2250.00] 790.00000 2370.00]
REINFORCED CONCRETE FLARED END SECTION, | | |
8" | | |
0620 617004 2.000 EACH | 800.00000 1600.00]| 850.00000 1700.00
REINFORCED CONCRETE FLARED END SECTION, | | |
21" | | |
0630 617005 2.000 EACH | 1185.03660 2370.07| 925.00000 1850.00
REINFORCED CONCRETE FLARED END SECTION, | | |
24" | | |
0640 617164 1.000 EACH | 1200.00000 1200.00] 1360.00000 1360.00]
REINFORCED CONCRETE FLARED END SECTION, | | |
19" X 30" | | |
0644 617166 1.000 EACH | 3000.00000 3000.00| 3265.00000 3265.00|
REINFORCED CONCRETE FLARED END SECTION, | | |
32" X 49" | | |
0645 617167 1.000 EACH | 4000.00000 4000.00] 3265.00000 3265.00|
REINFORCED CONCRETE FLARED END SECTION, | | |
34" X 53" | | |
0650 617171 4.000 EACH | 2500.00000 10000.00] 2750.00000 11000.00
REINFORCED CONCRETE FLARED END SECTION, | | |
29" X 45" | | |
0660 617176 1.000 EACH | 2000.00000 2000.00] 1850.00000 1850.00
REINFORCED CONCRETE FLARED END SECTION, | | |
22" X 34" | | |
0670 701011 150.000 LF | 27.66846 4150.27| 29.00000 4350.00]
PORTLAND CEMENT CONCRETE CURB, TYPE 2 | | |
0680 701020 19800.000 LF | 12.45836 246675.53| 16.30000 322740.00]
INTEGRAL PORTLAND CEMENT CONCRETE CURB | | |
AND GUTTER, TYPE 1 | |
0690 705001 80500.000 SF | 3.71441 299010.01] 4.60000 370300.00]
P.C.C. SIDEWALK, 4" | | |
0700 705002 8700.000 SF | 4.23287 36825.97| 5.40000 46980.00]
| | |

P.C.C. SIDEWALK, 6"



ADJUST AND REPAIR EXISTING SANITARY

DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 09/08/10
PAGE : 002 -6
TABULATION OF BIDS
FINAL
CONTRACT TITLE : SR 54 MAINLINE IMPROVEMENTS
CALL ORDER  : 002 CONTRACT ID : T200411201.01 COUNTIES : SUSSEX
LETTING DATE : 08/03/10 DISTRICT : s2
SET-ASIDE
I ( 0 ) | ( 1 ) | ( 2 )
|ENGINEER'S ESTIMATE |[MUMFORD & MILLER CONCRETE IN |DAVID A BRAMBLE INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0710 705007 310.000 SF | 26.42033 8190.30] 24.00000 7440.00 | 24.00000 7440.00
SIDEWALK SURFACE DETECTABLE WARNING | |
SYSTEM | | |
0720 708045 27.000 EACH | 1100.00000 29700.00] 1150.00000 31050.00] 800.00000 21600.00
LAWN INLET [ [ |
0730 708051 38.000 EACH | 2358.62629 89627.80| 1635.00000 62130.00] 1350.00000 51300.00
DRAINAGE INLET, 34" X 24" [ | [
0740 708052 22.000 EACH | 2830.13158 62262.89| 2015.00000 44330.00] 1770.00000 38940.00
DRAINAGE INLET, 48" X 30" [ [ [
0750 708053 6.000 EACH | 3229.30089 19375.81]| 2150.00000 12900.00] 2000.00000 12000.00
DRAINAGE INLET, 48" X 48" [ [ |
0760 708056 26.000 EACH | 5220.50000 135733.00] 3425.00000 89050.00] 3300.00000 85800.00
DRAINAGE INLET, 66" X 66" [ [ [
0770 708057 26.000 EACH | 4023.63889 104614.61| 2695.00000 70070.00] 2400.00000 62400.00
DRAINAGE INLET, 72" X 24" | [ [
0780 708058 10.000 EACH | 4693.47500 46934.75]| 3605.00000 36050.00] 2925.00000 29250.00
DRAINAGE INLET, 72" X 48" [ [ |
0790 708059 7.000 EACH | 4800.00000 33600.00] 4325.00000 30275.00] 3850.00000 26950.00
DRAINAGE INLET, 72" X 72" | | [
0800 708111 4.000 EACH | 2806.68312 11226.73] 1745.00000 6980.00] 1500.00000 6000.00
MANHOLE, 48" X 30" [ [
0810 708112 4.000 EACH | 3089.13793 12356.55| 1815.00000 7260.00 | 1650.00000 6600.00
MANHOLE, 48" X 48" | |
0830 708115 3.000 EACH | 4000.00000 12000.00] 2830.00000 8490.00 | 2760.00000 8280.00
MANHOLE, 66" X 66" | |
0840 708583 6.000 EACH | 787.51370 4725.08| 755.00000 4530.00] 820.00000 4920.00
PERSONAL GRATE FOR PIPE INLET | [ |
0850 708586 1.000 EACH | 3000.00000 3000.00] 1635.00000 1635.00] 1300.00000 1300.00
JUNCTION BOX, 48" X 48" | | |
0860 708589 10.000 EACH | 4000.00000 40000.00]| 2515.00000 25150.00| 4700.00000 47000.00
JUNCTION BOX, 66" X 66" | | |
0870 708593 22.000 SF | 50.00000 1100.00] 40.00000 880.00 | 75.00000 1650.00
BRICK BULKHEAD MASONRY PLUG | [ |
0880 710506 35.000 EACH | 729.23529 25523.24] 320.00000 11200.00] 400.00000 14000.00
ADJUST AND REPAIR EXISTING SANITARY [ | |
MANHOLE | [ [
0890 710507 10.000 EACH | 730.00000 7300.00| 260.00000 2600.00] 300.00000 3000.00
| | |
| | |

CLEANOUTS



DELAWARE DEPARTMENT OF TRANSPORTATION DATE 09/08/10
PAGE 002 -7
TABULATION OF BIDS
FINAL
CONTRACT TITLE : SR 54 MAINLINE IMPROVEMENTS
CALL ORDER : 002 CONTRACT ID : T200411201.01 COUNTIES : SUSSEX
LETTING DATE : 08/03/10 DISTRICT 1 S2
SET-ASIDE
I ( 0 ) I ( 1 ) I( 2 )
|ENGINEER'S ESTIMATE |[MUMFORD & MILLER CONCRETE IN |DAVID A BRAMBLE INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ——_—
0900 712005 132.000 SY | 61.16141 8073.31] 57.00000 7524.00] 60.00000 7920.00
RIPRAP, R-4 | | |
0910 712006 105.000 SY | 69.83418 7332.59] 89.00000 9345.00] 80.00000 8400.00
RIPRAP, R-5 | | |
0920 713003 237.000 SY | 3.89656 923.48| 5.00000 1185.00] 2.00000 474.00
GEOTEXTILES, RIPRAP | | |
0930 715001 21650.000 LF | 11.01387 238450.29]| 11.15000 241397.50] 11.00000 238150.00
PERFORATED PIPE UNDERDRAINS, 6" | | |
0940 720527 273750.000 EADY | 0.20268 55483.65| 0.12000 32850.00] 0.20000 54750.00
PLASTIC DRUMS | | |
0950 727500 37.000 EACH | 231.85043 8578.47] 160.00000 5920.00] 550.00000 20350.00
MONUMENTS | | |
0960 727520 442.000 LF | 2.49604 1103.25] 2.00000 884.00| 5.00000 2210.00
CONSTRUCTION SAFETY FENCE | | |
0970 732508 6100.000 TON | 16.00729 97644.47] 21.50000 131150.00] 10.00000 61000.00
TOPSOIL, MODIFIED | | |
0980 734013 21800.000 SY | 0.21520 4691.36| 0.30000 6540.00 | 0.25000 5450.00
PERMANENT GRASS SEEDING, DRY GROUND | | |
0990 734017 54500.000 SY | 0.11512 6274.04| 0.22000 11990.00] 0.20000 10900.00
TEMPORARY GRASS SEEDING, DRY GROUND | | |
1000 735534 21800.000 SY | 0.52832 11517.38] 0.40000 8720.00] 0.55000 11990.00
SOIL RETENTION BLANKET MULCH, TYPE 4 | | |
1010 737523 LUMP | 160728.00000 160728.00| 133311.05000 133311.05| 133040.50000 133040.50
PLANTING | | |
1020 742502 12500.000 HOUR | 41.53000 519125.00] 41.53000 519125.00] 41.53000 519125.00
FLAGGER, SUSSEX COUNTY, STATE | | |
1030 742516 2500.000 HOUR | 60.22000 150550.00 | 60.22000 150550.00 | 60.22000 150550.00
FLAGGER, SUSSEX COUNTY, STATE, OVERTIME | | |
1040 743003 4140.000 EADY | 11.20551 46390.81 | 11.00000 45540.00 | 5.00000 20700.00
ARROWPANELS, TYPE C | | |
1050 743004 168.000 EADY | 55.54568 9331.67] 55.00000 9240.00] 200.00000 33600.00
FURNISH AND MAINTAIN PORTABLE | | |
CHANGEABLE MESSAGE SIGN | | |
1060 743501 2130.000 EADY | 0.97935 2086.02] 0.85000 1810.50] 0.75000 1597.50
WARNING LIGHTS , TYPE B | | |
1070 743504 48.000 EACH | 120.08293 5763.98] 135.00000 6480.00] 200.00000 9600.00
WARNING SIGNS | | |
1080 743507 20320.000 LFDY | 2.00000 40640.00 | 0.30000 6096.00| 0.30000 6096.00
| | |

TEMPORARY BARRICADE, TYPE III



INSTALLATION OF CONDUIT IN UNPAVED

DELAWARE DEPARTMENT OF TRANSPORTATION DATE 09/08/10
PAGE 002 -8
TABULATION OF BIDS
FINAL
CONTRACT TITLE : SR 54 MAINLINE IMPROVEMENTS
CALL ORDER : 002 CONTRACT ID : T200411201.01 COUNTIES : SUSSEX
LETTING DATE : 08/03/10 DISTRICT : s2
SET-ASIDE
I ( 0 ) I ( 1 ) I( 2 )
|ENGINEER'S ESTIMATE |[MUMFORD & MILLER CONCRETE IN |DAVID A BRAMBLE INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ——_—
1090 743525 21145.000 EADY | 1.92491 40702.22] 2.15000 45461.75]| 0.10000 2114.50
TEMPORARY WARNING SIGNS | | |
1100 743537 355.000 EADY | 59.19882 21015.58] 100.00000 35500.00]| 100.00000 35500.00
FURNISH AND MAINTAIN TRUCK-MOUNTED | |
ATTENUATOR, TYPE II | |
1110 744506 7.000 EACH | 2365.61882 16559.33 2625.00000 18375.00 | 2600.00000 18200.00
CONDUIT JUNCTION WELL, TYPE 7, 36" X | | |
60" PRECAST POLYMER CONCRETE | | |
1120 744520 20.000 EACH | 752.75893 15055.18] 790.00000 15800.00 | 750.00000 15000.00
CONDUIT JUNCTION WELL, TYPE 1, 20" X | | |
20" PRECAST CONCRETE | | |
1130 744523 19.000 EACH | 1185.59783 22526.36| 1250.00000 23750.00] 1200.00000 22800.00
CONDUIT JUNCTION WELL, TYPE 4, 20" X 42 | | |
1/2" PRECAST CONCRETE | | |
1140 744525 13.000 EACH | 302.62109 3934.07| 340.00000 4420.00] 350.00000 4550.00
REMOVAL OF EXISTING JUNCTION WELL | |
1150 745521 130.000 LF | 4.75037 617.55]| 5.10000 663.00]| 5.00000 650.00
SUPPLY OF 4" SDR-13.5 HDPE CONDUIT | |
1160 745524 10530.000 LF | 4.00000 42120.00] 3.40000 35802.00] 3.20000 33696.00
SUPPLY OF 4" SCHEDULE 80 PVC CONDUIT | | |
1170 745527 2360.000 LF | 10.49677 24772.38] 9.90000 23364.00] 9.50000 22420.00
SUPPLY OF 2 1/2" GALVANIZED STEEL | |
CONDUIT | | |
1180 745528 290.000 LF | 8.18923 2374.88] 6.00000 1740.00] 6.00000 1740.00
SUPPLY OF 2" GALVANIZED STEEL CONDUIT | | |
1190 745529 200.000 LF | 6.53804 1307.61 5.00000 1000.00| 4.50000 900.00
SUPPLY OF 1 1/2" GALVANIZED STEEL | |
CONDUIT | I I
1200 745542 1065.000 LF | 23.85091 25401.22] 23.00000 24495.00| 22.00000 23430.00
INSTALLATION OF CONDUIT UNDER EXISTING | | |
PAVEMENT-DIRECTIONAL BORE | | |
1210 745543 715.000 LF | 15.54759 11116.53] 29.75000 21271.25] 28.50000 20377.50
INSTALLATION OF CONDUIT UNDER EXISTING | | |
PAVEMENT-OPEN CUT | |
1220 745544 11290.000 LF | 5.01121 56576.56 | 3.90000 44031.00] 3.80000 42902.00
| | |
| | |

TRENCH
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FINAL
CONTRACT TITLE : SR 54 MAINLINE IMPROVEMENTS
CALL ORDER : 002 CONTRACT ID : T200411201.01 COUNTIES : SUSSEX
LETTING DATE : 08/03/10 DISTRICT : S2
SET-ASIDE
I( 0 ) I ( 1 ) I ( 2 )
|ENGINEER'S ESTIMATE |[MUMFORD & MILLER CONCRETE IN |DAVID A BRAMBLE INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt Sttt Rt
1230 745547 170.000 LF | 3.11143 528.94| 1.90000 323.00] 2.00000 340.00
|

INSTALLATION OF ADDITIONAL CONDUITSIN
TRENCH OR OPEN CUT PAVEMENT
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FINAL
CONTRACT TITLE : SR 54 MAINLINE IMPROVEMENTS
CALL ORDER : 002 CONTRACT ID : T200411201.01 COUNTIES : SUSSEX
LETTING DATE : 08/03/10 DISTRICT 1 S2
SET-ASIDE
I ( 0 ) I ( 1 ) I ( 2 )
|ENGINEER'S ESTIMATE |MUMFORD & MILLER CONCRETE IN |DAVID A BRAMBLE INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ——_—
1240 745548 415.000 LF | 15.00000 6225.00] 10.50000 4357.50] 10.00000 4150.00
INSTALLATION OF ADDITIONAL CONDUITSIN | | |
DIRECTIONAL BORE | |
1250 746517 2.000 EACH | 3500.00000 7000.00 | 3070.00000 6140.00] 3000.00000 6000.00
ALUMINUM LIGHTING STANDARD WITH SINGLE | | |
DAVIT ARM, 30' POLE | |
1260 746699 2.000 EACH | 300.00000 600.00]| 110.00000 220.00] 110.00000 220.00
ASSEMBLY AND INSTALLATION OF LIGHTING | | |
MAST ARM | I |
1270 746722 490.000 LF | 0.80000 392.00] 1.35000 661.50] 1.30000 637.00
SUPPLY OF #6 THWN STRANDED COPPER | |
1280 746723 245.000 LF | 1.00000 245.00] 0.95000 232.75] 1.00000 245.00
SUPPLY OF #8 THWN STRANDED COPPER | |
1290 746736 4.000 EACH | 1000.00000 4000.00| 92.50000 370.00] 90.00000 360.00
SUPPLY AND INSTALLATION OF WEATHERHEAD, | | |
1 1/2" | | |
1300 746774 1810.000 LF | 9.49061 17178.00] 10.00000 18100.00] 9.50000 17195.00
SUPPLY AND INSTALLATION OF LOOP | |
DETECTOR WIRE | |
1310 746778 6.000 EACH | 2.00000 12.00] 82.00000 492.00]| 80.00000 480.00
SPLICING OF ELECTRICAL CABLE, | | |
ABOVEGROUND | | |
1320 746779 3.000 EACH | 5.00000 15.00]| 120.00000 360.00] 120.00000 360.00
SPLICING OF ELECTRICAL CABLE, | | |
UNDERGROUND | | |
1330 746782 245.000 LF | 0.45000 110.25] 1.35000 330.75] 1.30000 318.50
INSTALLATION OF FIRST CABLE IN EXISTING | | |
EMPTY CONDUIT | |
1340 746783 490.000 LF | 0.20000 98.00] 0.30000 147.00]| 0.30000 147.00
INSTALLATION OF EACH ADDITIONAL CABLE | | |
IN EXISTING EMPTY CONDUIT | | |
1350 746786 6.000 EACH | 10.00000 60.00] 60.00000 360.00 ] 60.00000 360.00
INSTALLATION OF CABLE IN STEEL POLEW/ | | |
EXISTING WEATHERHEAD | | |
1360 746811 2.000 EACH | 650.00000 1300.00| 600.00000 1200.00| 575.00000 1150.00
INSTALLATION OR REMOVAL OF LIGHTINGPOLE | | |
W/ MAST ARM | | |
1370 746815 2.000 EACH | 250.00000 500.00]| 160.00000 320.00] 150.00000 300.00
| | |

INSTALLATION OF LUMINAIRE
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CALL ORDER 002 CONTRACT ID T200411201.01 COUNTIES SUSSEX
LETTING DATE 08/03/10 DISTRICT s2
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(0 ) I( 1) I( 2 )
ENGINEER'S ESTIMATE |[MUMFORD & MILLER CONCRETE IN |DAVID A BRAMBLE INC

LINE NO / ITEM CODE / ALT | |

PREFORMED RETROREFLECTIVE THERMOPLASTIC
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|
|
|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT |
—————————————————————————————————————————— o
1380 746831 2.000 EACH | 250.00000 500.00| 125.00000 250.00]|
INSTALLATION OF PEDESTAL POLE | | |
1390 746847 11.000 EACH | 2397.41739 26371.59]| 2720.00000 29920.00 ]|
POLE BASE, TYPE 3 | | |
1400 746850 5.000 EACH | 735.75862 3678.79]| 880.00000 4400.00]
POLE BASE, TYPE 4 | | |
1410 746852 2.000 EACH | 928.49237 1856.98]| 980.00000 1960.00
POLE BASE, TYPE 6 | | |
1420 747506 3.000 EACH | 1015.15063 3045.45] 1480.00000 4440.00]
CABINET BASE | | |
1430 748015 7140.000 SF | 1.94145 13861.95]| 2.55000 18207.00 |
PERMANENT PAVEMENT STRIPING, | | |
SYMBOL/LEGEND ALKYD-THERMOPLAST IC | | |
1440 748019 83410.000 LF | 0.18482 15415.84| 0.25000 20852.50
TEMPORARY MARKINGS, PAINT, 4" | | |
1450 748026 360.000 SF | 1.11653 401.95] 2.60000 936.00
TEMPORARY MARKINGS, PAINT SYMBOL/LEGEND | | |
1460 748502 240.000 EACH | 28.00000 6720.00] 28.00000 6720.00]
RAISED/RECESSED PAVEMENT MARKER | | |
1470 748505 720.000 EACH | 25.00000 18000.00 | 4.90000 3528.00]
TEMPORARY RAISED PAVEMENT MARKERS | | |
1480 748506 40270.000 LF | 0.35526 14306.32| 0.30000 12081.00 |
PERMANENT PAVEMENT STRIPING, EPOXY | | |
RESIN PAINT, 4" | | |
1490 748509 90.000 LF | 3.04954 274.46 | 5.50000 495.00]|
PERMANENT PAVEMENT STRIPING, EPOXY | | |
RESIN PAINT, 12" | | |
1500 748525 48340.000 LF | 1.80915 87454.31| 1.55000 74927.00]
TEMPORARY MARKINGS, TAPE, 4" | | |
1510 748526 8570.000 LF | 3.29591 28245.95]| 2.30000 19711.00
TEMPORARY MARKINGS, TAPE, 6" | | |
1520 748527 1810.000 SF | 15.82156 28637.02]| 5.70000 10317.00
TEMPORARY MARKINGS, TAPE, WORDS/SYMBOLS | | |
1530 748530 24500.000 SF | 1.00947 24732.02]| 1.55000 37975.00
REMOVAL OF PAVEMENT STRIPING | | |
1540 748546 1510.000 SF | 10.26087 15493.91| 10.55000 15930.50]|
| |
| |

PAVEMENT MARKINGS,

SYMBOL/LEGEND



CPM SCHEDULE UPDATES AND/OR REVISED

DELAWARE DEPARTMENT OF TRANSPORTATION DATE 09/08/10
PAGE 002 -12
TABULATION OF BIDS
FINAL
CONTRACT TITLE SR 54 MAINLINE IMPROVEMENTS
CALL ORDER : 002 CONTRACT ID : T200411201.01 COUNTIES SUSSEX
LETTING DATE 08/03/10 DISTRICT S2
SET-ASIDE
I ( 0 ) I ( 1 ) I( 2 )
|ENGINEER'S ESTIMATE |[MUMFORD & MILLER CONCRETE IN |DAVID A BRAMBLE INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ——_—
1550 748550 240.000 EACH | 5.00000 1200.00] 20.00000 4800.00] 10.00000 2400.00
COVERING RECESSED PAVEMENT MARKERS | | |
1560 749687 115.000 EACH | 85.00000 9775.00] 71.00000 8165.00] 80.00000 9200.00
INSTALLATION OR REMOVAL OF TRAFFIC | | |
SIGN(S) ON SINGLE SIGN POST | | |
1570 749689 156.000 EACH | 100.00000 15600.00 | 37.00000 5772.00] 42.00000 6552.00
INSTALLATION OF 4" DIAMETER HOLE, | | |
GREATER THAN 6" DEPTH | | |
1580 749690 889.000 SF | 17.50000 15557.50] 17.75000 15779.75] 25.00000 22225.00
INSTALLATION OR REMOVAL OF TRAFFIC | | |
SIGNS ON MULTIPLE SIGN POSTS | | |
1590 758000 900.000 SY | 14.85189 13366.70] 8.00000 7200.00 | 5.00000 4500.00
REMOVAL OF EXISTING PORTLAND | | |
CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK, | | |
ETC. | | |
1600 759004 21.000 EAMO | 2413.32055 50679.73] 2250.00000 47250.00] 2000.00000 42000.00
FIELD OFFICE, TYPE I | | |
1610 761001 700.000 SY | 11.66142 8162.99] 6.00000 4200.00] 15.00000 10500.00
BUTT JOINTS, HOT MIX | | |
1620 762001 3750.000 LF | 1.55194 5819.78] 1.35000 5062.50] 2.00000 7500.00
SAW CUTTING, HOT MIX | | |
1630 762002 17800.000 LF | 2.59677 46222.51| 2.45000 43610.00 | 0.25000 4450.00
SAW CUTTING, CONCRETE, FULL DEPTH | | |
1640 763000 LUMP | 218916.00000 218916.00] 355000.00000 355000.00] 360000.00000 360000.00
INITIAL EXPENSE | | |
1650 763500 LUMP | 218916.00000 218916.00] 135000.00000 135000.00] 200000.00000 200000.00
MAINTENANCE OF TRAFFIC | | |
1660 763501 LUMP | 364860.00000 364860.00| 125000.00000 125000.00] 195000.00000 195000.00
CONSTRUCTION ENGINEERING | | |
1670 763503 3120.000 HOUR | 0.80000 2496.00] 0.80000 2496.00]| 0.80000 2496.00
TRAINEE | | |
1680 763505 200.000 HOUR | 75.00000 15000.00 | 75.00000 15000.00 | 75.00000 15000.00
TRAFFIC OFFICERS | | |
1690 763508 LUMP | 40000.00000 40000.00 | 1000.00000 1000.00] 3000.00000 3000.00
PROJECT CONTROL SYSTEM DEVELOPMENT PLAN | | |
1700 763509 21.000 EAMO | 264.78249 5560.43] 50.00000 1050.00 | 300.00000 6300.00
| | |
| | |

UPDATES
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FINAL
CONTRACT TITLE : SR 54 MAINLINE IMPROVEMENTS
CALL ORDER : 002 CONTRACT ID : T200411201.01 COUNTIES : SUSSEX
LETTING DATE : 08/03/10 DISTRICT 1 S2
SET-ASIDE
I( 0 ) I ( 1 ) I ( 2 )
|ENGINEER'S ESTIMATE |[MUMFORD & MILLER CONCRETE IN |DAVID A BRAMBLE INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt Sttt Rt
1710 763597 100.000 HOUR | 125.00000 12500.00] 105.00000 10500.00] 125.00000 12500.00
UTILITY CONSTRUCTION ENGINEERING |
SECTION TOTALS | S 7,892,752.05] 8,009,451.00] S 8,094,316.30
—————————————————————————————————————————— B e e e At
CONTRACT TOTALS | S 7,990,708.65] 8,111,451.00] S 8,274,316.30

oe

DBE GOALS | 12 |

o°

12 |

12
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CALL ORDER 002 CONTRACT ID : T200411201.01 COUNTIES : SUSSEX
LETTING DATE : 08/03/10 DISTRICT S2
SET-ASIDE
I ( 3 ) | ( 4 ) I ( )
|DAISY CONSTRUCTION COMPANY  |GEORGE & LYNCH INC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
SECTION 0001  FIXED QUANTITY ITEMS
| | |
0010 202000 12000.000 CY | 17.00000 204000.00| 11.06000 132720.00]
EXCAVATION AND EMBANKMENT | | |
SECTION TOTALS | $ 204,000.00] 132,720.00] $
—————————————————————————————————————————— o
SECTION 0002  ROAD CONSTRUCTION ITEMS
| | |
0020 201000 LUMP | 68400.00000 68400.00| 183800.00000 183800.00
CLEARING AND GRUBBING | | |
0030 203000 820.000 CY | 14.00000 11480.00] 16.05000 13161.00]
CHANNEL EXCAVATION | [
0040 207000 754.000 CY | 31.00000 23374.00] 40.30000 30386.20]
EXCAVATION AND BACKFILL FOR STRUCTURES | [ [
0050 208000 5671.000 CY | 10.00000 56710.00] 16.65000 94422.15]|
EXCAVATION AND BACKFILLING FOR PIPE [ [ |
TRENCHES | [ [
0060 208500 9.000 CY | 255.00000 2295.00] 316.50000 2848.50]
FLOWABLE FILL [ [ |
0070 209001 1000.000 CY | 22.80000 22800.00| 21.00000 21000.00]
BORROW, TYPE A | |
0080 209002 100.000 CY | 24.00000 2400.00] 29.30000 2930.00]
BORROW, TYPE B | [
0090 209003 525.000 CY | 20.00000 10500.00] 21.00000 11025.00]
BORROW, TYPE C | |
0100 209006 9000.000 CY | 15.85000 142650.00]| 17.40000 156600.00]|
BORROW, TYPE F | |
0110 210000 4593.000 CY | 20.80000 95534.40]| 15.65000 71880.45]|
FURNISHING BORROW TYPE "C" FOR PIPE, | [ |
UTILITY TRENCH, AND STRUCTURE BACKFILL | | |
0120 211000 LUMP | 43000.00000 43000.00] 92470.00000 92470.00
REMOVAL OF STRUCTURES AND OBSTRUCTIONS | | |
0130 211004 748.000 LF | 19.00000 14212.00] 15.85000 11855.80]
REMOVAL OF STRUCTURES AND OBSTRUCTIONS | | [
(PIPE) | | |
0140 212000 300.000 CY | 18.00000 5400.00] 13.45000 4035.00
UNDERCUT EXCAVATION [ |
0150 212001 20.000 CY | 30.00000 600.00| 16.10000 322.00]
UNDERCUT EXCAVATION, PATCHING | [ |
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CALL ORDER 002 CONTRACT ID : T200411201.01 COUNTIES : SUSSEX
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SET-ASIDE
I ( 3 ) I ( 4 ) | )
|DATISY CONSTRUCTION COMPANY |GEORGE & LYNCH INC [
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0160 250000 4609.000 CY | 7.00000 32263.00]| 19.78000 91166.02|
SEDIMENT REMOVAL | |
0170 251000 17690.000 LF | 1.30000 22997.00| 1.82000 32195.80
SILT FENCE | | |
0180 252002 165.000 EACH | 145.00000 23925.00| 145.60000 24024.00
INLET SEDIMENT CONTROL, AT GRADE INLET | | |
0190 254000 120.000 TON | 60.00000 7200.00| 60.40000 7248.00]|
STONE CHECK DAM | |
0200 266001 14.000 cCYy | 185.00000 2590.00] 218.00000 3052.00]
SANDBAG DIVERSIONS | |
0210 268000 490.000 TON | 45.00000 22050.00] 40.00000 19600.00]
STABILIZED CONSTRUCTION ENTRANCE | |
0220 270000 3.000 EACH | 1800.00000 5400.00] 2074.00000 6222.00]
PORTABLE SEDIMENT TANK | | |
0230 271000 15300.000 cCY | 10.00000 153000.00]| 13.60000 208080.00]
STORMWATER MANAGEMENT POND | | |
0240 272000 1.000 EACH | 11000.00000 11000.00] 27202.00000 27202.00]
POND OUTLET STRUCTURE, CONCRETE, #1 | |
0250 272001 1.000 EACH | 14100.00000 14100.00 | 25468.00000 25468.00
POND OUTLET STRUCTURE, CONCRETE, #2 | | |
0270 302007 9910.000 CY | 61.95000 613924.50] 53.58000 530977.80
GRADED AGGREGATE BASE COURSE, TYPE B | | |
0280 302008 100.000 CY | 70.00000 7000.00] 58.70000 5870.00]
GRADED AGGREGATE BASE COURSE, TYPE B, | | |
PATCHING [ [ [
0290 302011 20.000 TON | 50.00000 1000.00] 42.14000 842.80|
DELAWARE NO. 3 STONE | | |
0300 302012 20.000 TON | 50.00000 1000.00]| 42.14000 842.80|
DELAWARE NO. 57 STONE | | |
0310 401648 9900.000 TON | 66.75000 660825.00] 64.26000 636174.00]
SUPERPAVE, TYPE B HOT-MIX, 160 | | |
GYRATIONS, PG 64-22 | |
0320 401663 10800.000 TON | 64.50000 696600.00] 62.32000 673056.00]
SUPERPAVE, BITUMINOUS CONCRETE | | |
BASECOURSE, 160 GYRATIONS, PG 64-22 | |
0330 401666 60.000 TON | 89.00000 5340.00] 87.10000 5226.00]
SUPERPAVE, TYPE B HOT-MIX, 160 | | |
GYRATIONS, PG 64-22, PATCHING | | |
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REINFORCED CONCRETE ELLIPTICAL PIPE,

FINAL
CONTRACT TITLE : SR 54 MAINLINE IMPROVEMENTS
CALL ORDER : 002 CONTRACT ID : T200411201.01 COUNTIES SUSSEX
LETTING DATE : 08/03/10 DISTRICT : s2
SET-ASIDE
I ( 3 ) I ( 4 ) I( )
|DAISY CONSTRUCTION COMPANY | GEORGE & LYNCH INC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ——_—
0340 401667 100.000 TON | 79.00000 7900.00] 74.14000 7414.00
SUPERPAVE, BITUMINOUS CONCRETE | | |
BASECOURSE, 160 GYRATIONS, PG 64-22 | |
PATCHING | | |
0350 401669 1700.000 TON | 71.00000 120700.00] 66.38000 112846.00]|
SUPERPAVE, TYPE B HOT-MIX, 160 | | |
GYRATIONS, PG 64-22, WEDGE | | |
0360 401705 6700.000 TON | 73.80000 494460.00]| 66.72000 447024.00]|
SUPERPAVE, TYPE C HOT-MIX, 160 | | |
GYRATIONS, PG 64-22, (NON-CARBONATE | | |
STONE) | | |
0370 406001 350.000 SYIN | 2.00000 700.00] 3.68000 1288.00]|
HOT-MIX PATCHING | |
0380 501004 211.000 SY | 55.00000 11605.00] 79.62000 16799.82|
PORTLAND CEMENT CONCRETE PAVEMENT, 10" | | |
0390 602512 182.000 LF | 565.00000 102830.00] 598.00000 108836.00
REINFORCED CONCRETE WALL | | |
0400 606002 182.000 LF | 280.00000 50960.00 | 92.32000 16802.24
METAL BRIDGE RAILING, ALUMINUM | |
0410 608000 111.000 TON | 44.00000 4884.00] 80.50000 8935.50]
COARSE AGGREGATE FOR FOUNDATION | |
STABILIZATION AND SUBFOUNDATION BACKFILL]| | |
0420 612020 596.000 LF | 42.90000 25568.40] 29.78000 17748.88]
REINFORCED CONCRETE PIPE, 12", CLASS IV | | |
0430 612021 2864.000 LF | 45.30000 129739.20] 31.10000 89070.40 |
REINFORCED CONCRETE PIPE, 15", CLASS IV | | |
0440 612022 4095.000 LF | 48.85000 200040.75] 38.02000 155691.90]|
REINFORCED CONCRETE PIPE, 18", CLASS IV | | |
0450 612023 355.000 LF | 44.45000 15779.75| 46.20000 16401.00]
REINFORCED CONCRETE PIPE, 24", CLASS IV | | |
0460 612024 110.000 LF | 56.50000 6215.00] 57.82000 6360.20
REINFORCED CONCRETE PIPE, 27", CLASS IV | | |
0470 612033 278.000 LF | 68.20000 18959.60| 54.36000 15112.08
REINFORCED CONCRETE PIPE, 21", CLASS IV | | |
0480 612205 2203.000 LF | 70.20000 154650.60] 75.25000 165775.75]|
| | |
| | |

19"X30", CLASS IV
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CALL ORDER : 002 CONTRACT ID : T200411201.01 COUNTIES : SUSSEX
LETTING DATE : 08/03/10 DISTRICT : S2
SET-ASIDE
I( 3 ) I( 4 ) I( )
|DAISY CONSTRUCTION COMPANY | GEORGE & LYNCH INC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt Sttt Rt
0490 612210 390.000 LF | 74.25000 28957.50] 82.28000 32089.20]
|

REINFORCED CONCRETE ELLIPTICAL PIPE,
22"X34", CLASS IV



REINFORCED CONCRETE FLARED END SECTION,
21"

DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 09/08/10
PAGE : 002 -18
TABULATION OF BIDS
FINAL
CONTRACT TITLE : SR 54 MAINLINE IMPROVEMENTS
CALL ORDER  : 002 CONTRACT ID : T200411201.01 COUNTIES : SUSSEX
LETTING DATE : 08/03/10 DISTRICT : s2
SET-ASIDE
I ( 3 ) | ( 4 ) I ( )
|DAISY CONSTRUCTION COMPANY  |GEORGE & LYNCH INC |

LINE NO / ITEM CODE / ALT | | |

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

—————————————————————————————————————————— o

0500 612214 447.000 LF | 127.30000 56903.10]| 138.82000 62052.54
REINFORCED CONCRETE ELLIPTICAL PIPE, | | [

32"X 49", CLASS IV | | |

0510 612216 222.000 LF | 75.30000 16716.60]| 59.36000 13177.92|
REINFORCED CONCRETE ELLIPTICAL PIPE, [ [ |
14"X23", CLASS IV | | |

0520 612218 190.000 LF | 132.30000 25137.00]| 149.00000 28310.00
REINFORCED CONCRETE ELLIPTICAL PIPE, [ | |
34"X53", CLASS IV [ [

0530 612219 1854.000 LF | 96.45000 178818.30] 97.84000 181395.36]|
REINFORCED CONCRETE ELLIPTICAL PIPE, [ [ |
24"X38", CLASS IV [ [

0540 612220 1229.000 LF | 107.00000 131503.00] 119.00000 146251.00
REINFORCED CONCRETE ELLIPTICAL PIPE, [ [ |
29"X45", CLASS IV | [

0550 612524 32.000 LF | 56.00000 1792.00] 41.48000 1327.36]
CORRUGATED POLYETHYLENE PIPE, TYPE S, [ [ |
24" | | |

0560 612529 14823.000 LF | 1.48000 21938.04] 1.64000 24309.72]

PIPE VIDEO INSPECTION [ [ [

0570 612535 40.000 LF | 17.00000 680.00| 28.26000 1130.40]
CLEANING DRAINAGE PIPE, 15"-24" DIA | [ |

0580 612536 86.000 LF | 17.00000 1462.00] 22.16000 1905.76 |
CLEANING DRAINAGE PIPE, GREATER THAN | [ |
24" DIA | | |

0590 617001 1.000 EACH | 675.00000 675.00| 722.00000 722.00]
REINFORCED CONCRETE FLARED END SECTION, | | |
i2n | | |

0600 617002 3.000 EACH | 715.00000 2145.00] 762.00000 2286.00]
REINFORCED CONCRETE FLARED END SECTION, | [ |
15" | | |

0610 617003 3.000 EACH | 840.00000 2520.00] 886.00000 2658.00
REINFORCED CONCRETE FLARED END SECTION, | [ |
8" | | |

0620 617004 2.000 EACH | 1060.00000 2120.00] 940.00000 1880.00

| | |
| | |



DELAWARE DEPARTMENT OF TRANSPORTATION DATE
PAGE : 002 -19
TABULATION OF BIDS

FINAL
CONTRACT TITLE : SR 54 MAINLINE IMPROVEMENTS
CALL ORDER : 002 CONTRACT ID : T200411201.01 COUNTIES : SUSSEX
LETTING DATE : 08/03/10 DISTRICT 1 S2
SET-ASIDE
I ( 3 ) I ( 4 ) I( )
|DAISY CONSTRUCTION COMPANY | GEORGE & LYNCH INC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— Bt ettty S s
0630 617005 2.000 EACH | 1115.00000 2230.00]| 999.00000 1998.00]
|

REINFORCED CONCRETE FLARED END SECTION,
24"
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0640 617164 1.000 EACH |  1760.00000 1760.00|  1432.00000 1432.00]
REINFORCED CONCRETE FLARED END SECTION, | | |
19" x 30" \ ! ‘
0644 617166 1.000 EACH |  3630.00000 3630.00  1631.00000 1631.00]
REINFORCED CONCRETE FLARED END SECTION, | | |
32" x 49" \ ! ‘
0645 617167 1.000 EACH |  3630.00000 3630.00]  4303.00000 4303.00]
REINFORCED CONCRETE FLARED END SECTION, | | |
34" X 53" \ ! ‘
0650 617171 4.000 EACH |  2710.00000 10840.00|  2380.00000 9520.00]
REINFORCED CONCRETE FLARED END SECTION, | | |
29" X 45" \ ! ‘
0660 617176 1.000 EACH |  1900.00000 1900.00]  1589.00000 1589.00]
REINFORCED CONCRETE FLARED END SECTION, | | |
22" X 34n | | |
0670 701011 150.000 LF | 23.00000 3450.00] 28.58000 4287.00]
PORTLAND CEMENT CONCRETE CURB, TYPE 2 | | |
0680 701020 19800.000 LF | 14.90000 295020.00] 16.14000 319572.00]
INTEGRAL PORTLAND CEMENT CONCRETE CURB | | |
AND GUTTER, TYPE 1 | | |
0690 705001 80500.000 SF | 3.57000 287385.00| 4.83000 388815.00|
P.C.C. SIDEWALK, 4" | | |
0700 705002 8700.000 SF | 4.05000 35235.00] 5.88000 51156.00]
P.C.C. SIDEWALK, 6" | | |
0710 705007 310.000 SF | 33.00000 10230.00] 22.90000 7099.00]
SIDEWALK SURFACE DETECTABLE WARNING | | |
SYSTEM | | |
0720 708045 27.000 EACH |  1770.00000 47790.00]  1865.00000 50355.00]
LAWN INLET | | |
0730 708051 38.000 EACH |  2550.00000 96900.00|  2725.00000 103550.00]
DRAINAGE INLET, 34" X 24" | | |
0740 708052 22.000 EACH |  2720.00000 59840.00|  3276.00000 72072.00
DRAINAGE INLET, 48" X 30" | | |
0750 708053 6.000 EACH |  2850.00000 17100.00]  3413.00000 20478.00]
DRAINAGE INLET, 48" X 48" | | |
0760 708056 26.000 EACH |  2885.00000 75010.00]  4624.00000 120224.00]
DRAINAGE INLET, 66" X 66" | | |
0770 708057 26.000 EACH |  3775.00000 98150.00]  3997.00000 103922.00]
I I I

DRAINAGE INLET, 72" X 24"
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0780 708058 10.000 EACH | 4040.00000 40400.00] 4389.00000 43890.00]
DRAINAGE INLET, 72" X 48" | | |
0790 708059 7.000 EACH | 5865.00000 41055.00] 6417.00000 44919.00|
DRAINAGE INLET, 72" X 72" | | [
0800 708111 4.000 EACH | 2345.00000 9380.00]| 2861.00000 11444.00]
MANHOLE, 48" X 30" | |
0810 708112 4.000 EACH | 2435.00000 9740.00]| 2935.00000 11740.00]
MANHOLE, 48" X 48" | |
0830 708115 3.000 EACH | 3430.00000 10290.00] 4531.00000 13593.00]
MANHOLE, 66" X 66" | |
0840 708583 6.000 EACH | 750.00000 4500.00] 15856.37000 95138.22|
PERSONAL GRATE FOR PIPE INLET | | |
0850 708586 1.000 EACH | 2230.00000 2230.00] 2907.00000 2907.00
JUNCTION BOX, 48" X 48" | | |
0860 708589 10.000 EACH | 2460.00000 24600.00]| 3564.00000 35640.00
JUNCTION BOX, 66" X 66" | | |
0870 708593 22.000 SF | 210.00000 4620.00] 64.75000 1424.50]
BRICK BULKHEAD MASONRY PLUG | [ |
0880 710506 35.000 EACH | 750.00000 26250.00] 818.00000 28630.00]
ADJUST AND REPAIR EXISTING SANITARY | | |
MANHOLE | | |
0890 710507 10.000 EACH | 350.00000 3500.00] 301.00000 3010.00
ADJUST AND REPAIR EXISTING SANITARY | | |
CLEANOUTS | | |
0900 712005 132.000 sY | 73.00000 9636.00] 72.25000 9537.00]
RIPRAP, R-4 | | |
0910 712006 105.000 sY | 97.00000 10185.00] 77.20000 8106.00|
RIPRAP, R-5 | | \
0920 713003 237.000 SY | 5.00000 1185.00]| 3.46000 820.02|
GEOTEXTILES, RIPRAP | | |
0930 715001 21650.000 LF | 14.25000 308512.50] 19.48000 421742.00]|
PERFORATED PIPE UNDERDRAINS, 6" | | |
0940 720527 273750.000 EADY | 0.31000 84862.50| 0.11000 30112.50]
PLASTIC DRUMS | |
0950 727500 37.000 EACH | 310.00000 11470.00] 166.40000 6156.80]
MONUMENTS | | |
0960 727520 442.000 LF | 3.10000 1370.20] 3.65000 1613.30]
| | |

CONSTRUCTION SAFETY FENCE



CONDUIT JUNCTION WELL, TYPE 4, 20" X 42
1/2" PRECAST CONCRETE
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0970 732508 6100.000 TON | 23.00000 140300.00]| 27.68000 168848.00|
TOPSOIL, MODIFIED | |
0980 734013 21800.000 sY | 0.24000 5232.00] 0.27000 5886.00|
PERMANENT GRASS SEEDING, DRY GROUND | | |
0990 734017 54500.000 sY | 0.19000 10355.00]| 0.20000 10900.00]|
TEMPORARY GRASS SEEDING, DRY GROUND | | |
1000 735534 21800.000 sY | 0.52000 11336.00]| 0.55000 11990.00]|
SOIL RETENTION BLANKET MULCH, TYPE 4 | | |
1010 737523 LUMP | 126239.76000 126239.76| 146485.50000 146485.50|
PLANTING | | |
1020 742502 12500.000 HOUR | 41.53000 519125.00] 41.53000 519125.00]
FLAGGER, SUSSEX COUNTY, STATE | | |
1030 742516 2500.000 HOUR | 60.22000 150550.00]| 60.22000 150550.00]|
FLAGGER, SUSSEX COUNTY, STATE, OVERTIME | | |
1040 743003 4140.000 EADY | 20.00000 82800.00] 17.60000 72864.00]
ARROWPANELS, TYPE C | | |
1050 743004 168.000 EADY | 80.00000 13440.00] 73.48000 12344.64|
FURNISH AND MAINTAIN PORTABLE | | |
CHANGEABLE MESSAGE SIGN | | |
1060 743501 2130.000 EADY | 2.00000 4260.00]| 0.77000 1640.10]|
WARNING LIGHTS , TYPE B | | |
1070 743504 48.000 EACH | 155.00000 7440.00| 110.00000 5280.00]
WARNING SIGNS | |
1080 743507 20320.000 LFDY | 0.25000 5080.00] 0.31000 6299.20]
TEMPORARY BARRICADE, TYPE III | | |
1090 743525 21145.000 EADY | 1.55000 32774.75] 2.15000 45461.75|
TEMPORARY WARNING SIGNS | | |
1100 743537 355.000 EADY | 145.00000 51475.00| 175.00000 62125.00]|
FURNISH AND MAINTAIN TRUCK-MOUNTED | | |
ATTENUATOR, TYPE II | | |
1110 744506 7.000 EACH | 2500.00000 17500.00]| 2184.00000 15288.00|
CONDUIT JUNCTION WELL, TYPE 7, 36" X | | |
60" PRECAST POLYMER CONCRETE | | |
1120 744520 20.000 EACH | 750.00000 15000.00] 572.00000 11440.00]
CONDUIT JUNCTION WELL, TYPE 1, 20" X | | |
20" PRECAST CONCRETE | | |
1130 744523 19.000 EACH | 1190.00000 22610.00] 1014.00000 19266.00]|
I I I
I I I
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1140 744525 13.000 EACH | 321.00000 4173.00] 312.00000 4056.00]
REMOVAL OF EXISTING JUNCTION WELL | |
1150 745521 130.000 LF | 5.00000 650.00]| 12.48000 1622.40]
SUPPLY OF 4" SDR-13.5 HDPE CONDUIT | |
1160 745524 10530.000 LF | 3.24000 34117.20] 7.54000 79396.20
SUPPLY OF 4" SCHEDULE 80 PVC CONDUIT | | |
1170 745527 2360.000 LF | 9.40000 22184.00] 11.86000 27989.60
SUPPLY OF 2 1/2" GALVANIZED STEEL | |
CONDUIT | I |
1180 745528 290.000 LF | 5.55000 1609.50] 8.32000 2412.80]
SUPPLY OF 2" GALVANIZED STEEL CONDUIT | | |
1190 745529 200.000 LF | 5.00000 1000.00]| 7.38000 1476.00]|
SUPPLY OF 1 1/2" GALVANIZED STEEL | |
CONDUIT | | |
1200 745542 1065.000 LF | 21.90000 23323.50] 16.64000 17721.60]|
INSTALLATION OF CONDUIT UNDER EXISTING | | |
PAVEMENT-DIRECTIONAL BORE | | |
1210 745543 715.000 LF | 28.30000 20234.50] 29.12000 20820.80]
INSTALLATION OF CONDUIT UNDER EXISTING | | |
PAVEMENT-OPEN CUT | |
1220 745544 11290.000 LF | 3.70000 41773.00] 1.81000 20434.90
INSTALLATION OF CONDUIT IN UNPAVED | |
TRENCH | | |
1230 745547 170.000 LF | 2.00000 340.00] 5.20000 884.00|
INSTALLATION OF ADDITIONAL CONDUITSIN | | |
TRENCH OR OPEN CUT PAVEMENT | | |
1240 745548 415.000 LF | 9.85000 4087.75] 5.20000 2158.00]
INSTALLATION OF ADDITIONAL CONDUITSIN | | |
DIRECTIONAL BORE | |
1250 746517 2.000 EACH | 2925.00000 5850.00] 2886.00000 5772.00
ALUMINUM LIGHTING STANDARD WITH SINGLE | | |
DAVIT ARM, 30' POLE | |
1260 746699 2.000 EACH | 105.00000 210.00]| 884.00000 1768.00
ASSEMBLY AND INSTALLATION OF LIGHTING | | |
MAST ARM | | |
1270 746722 490.000 LF | 1.30000 637.00] 0.53000 259.70]|
SUPPLY OF #6 THWN STRANDED COPPER | |
1280 746723 245.000 LF | 1.00000 245.00] 0.47000 115.15]
| | |

SUPPLY OF #8 THWN STRANDED COPPER
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1290 746736 4.000 EACH | 88.00000 352.00]| 396.00000 1584.00
SUPPLY AND INSTALLATION OF WEATHERHEAD, | | |
11/2" | | |
1300 746774 1810.000 LF | 9.40000 17014.00] 8.32000 15059.20|
SUPPLY AND INSTALLATION OF LOOP | |
DETECTOR WIRE | |
1310 746778 6.000 EACH | 78.00000 468.00| 416.00000 2496.00]
SPLICING OF ELECTRICAL CABLE, | | |
ABOVEGROUND | | |
1320 746779 3.000 EACH | 115.00000 345.00] 353.60000 1060.80]|
SPLICING OF ELECTRICAL CABLE, | | |
UNDERGROUND | | |
1330 746782 245.000 LF | 1.30000 318.50] 1.94000 475.30]
INSTALLATION OF FIRST CABLE IN EXISTING | | |
EMPTY CONDUIT | |
1340 746783 490.000 LF | 0.30000 147.00| 0.34000 166.60 |
INSTALLATION OF EACH ADDITIONAL CABLE | | |
IN EXISTING EMPTY CONDUIT | | |
1350 746786 6.000 EACH | 57.00000 342.00] 572.00000 3432.00
INSTALLATION OF CABLE IN STEEL POLEW/ | | |
EXISTING WEATHERHEAD | | |
1360 746811 2.000 EACH | 570.00000 1140.00] 1208.00000 2416.00
INSTALLATION OR REMOVAL OF LIGHTINGPOLE | | |
W/ MAST ARM | | |
1370 746815 2.000 EACH | 150.00000 300.00] 359.00000 718.00]
INSTALLATION OF LUMINAIRE | | |
1380 746831 2.000 EACH | 120.00000 240.00] 260.00000 520.00]
INSTALLATION OF PEDESTAL POLE | | |
1390 746847 11.000 EACH | 2585.00000 28435.00]| 2855.00000 31405.00]
POLE BASE, TYPE 3 | |
1400 746850 5.000 EACH | 840.00000 4200.00] 598.00000 2990.00]
POLE BASE, TYPE 4 | |
1410 746852 2.000 EACH | 930.00000 1860.00]| 754.00000 1508.00]|
POLE BASE, TYPE 6 | |
1420 747506 3.000 EACH | 1400.00000 4200.00]| 1378.00000 4134.00]|
CABINET BASE | | |
1430 748015 7140.000 SF | 2.45000 17493.00] 2.45000 17493.00]
| | |
| | |



INSTALLATION OR REMOVAL OF TRAFFIC
SIGNS ON MULTIPLE SIGN POSTS
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1440 748019 83410.000 LF | 0.23000 19184.30]| 0.23000 19184.30]
TEMPORARY MARKINGS, PAINT, 4" | | |
1450 748026 360.000 SF | 3.00000 1080.00] 2.50000 900.00]
TEMPORARY MARKINGS, PAINT SYMBOL/LEGEND | | |
1460 748502 240.000 EACH | 27.00000 6480.00| 26.78000 6427.20|
RAISED/RECESSED PAVEMENT MARKER | |
1470 748505 720.000 EACH | 4.65000 3348.00] 4.68000 3369.60]
TEMPORARY RAISED PAVEMENT MARKERS | |
1480 748506 40270.000 LF | 0.29000 11678.30] 0.29000 11678.30]|
PERMANENT PAVEMENT STRIPING, EPOXY | |
RESIN PAINT, 4" | |
1490 748509 90.000 LF | 5.50000 495.00| 5.20000 468.00|
PERMANENT PAVEMENT STRIPING, EPOXY | |
RESIN PAINT, 12" | |
1500 748525 48340.000 LF | 1.45000 70093.00] 1.46000 70576.40]
TEMPORARY MARKINGS, TAPE, 4" | | |
1510 748526 8570.000 LF | 2.15000 18425.50| 2.18000 18682.60|
TEMPORARY MARKINGS, TAPE, 6" | | |
1520 748527 1810.000 SF | 5.40000 9774.00] 5.46000 9882.60 |
TEMPORARY MARKINGS, TAPE, WORDS/SYMBOLS | | |
1530 748530 24500.000 SF | 1.45000 35525.00] 1.46000 35770.00]
REMOVAL OF PAVEMENT STRIPING | | |
1540 748546 1510.000 SF | 10.00000 15100.00]| 10.10000 15251.00]|
PREFORMED RETROREFLECTIVE THERMOPLASTIC | | |
PAVEMENT MARKINGS, SYMBOL/LEGEND | |
1550 748550 240.000 EACH | 5.00000 1200.00]| 7.38000 1771.20]|
COVERING RECESSED PAVEMENT MARKERS | |
1560 749687 115.000 EACH | 78.00000 8970.00]| 99.20000 11408.00]|
INSTALLATION OR REMOVAL OF TRAFFIC | |
SIGN(S) ON SINGLE SIGN POST | | |
1570 749689 156.000 EACH | 42.00000 6552.00] 64.40000 10046.40|
INSTALLATION OF 4" DIAMETER HOLE, | | |
GREATER THAN 6" DEPTH | | |
1580 749690 889.000 SF | 23.00000 20447.00] 28.24000 25105.36|
I | I
I | |
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1590 758000 900.000 sY | 15.50000 13950.00]| 16.00000 14400.00]|
REMOVAL OF EXISTING PORTLAND | | |
CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK,
ETC.
1600 759004 21.000 EAMO | 1990.00000 41790.00]| 4124.00000 86604.00]|

FIELD OFFICE, TYPE I | | |
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1610 761001 700.000 SY | 11.00000 7700.00] 10.28000 7196.00|
BUTT JOINTS, HOT MIX | | |
1620 762001 3750.000 LF | 2.60000 9750.00] 1.77000 6637.50]
SAW CUTTING, HOT MIX | | |
1630 762002 17800.000 LF | 1.00000 17800.00 | 4.12000 73336.00]
SAW CUTTING, CONCRETE, FULL DEPTH | | |
1640 763000 LUMP | 550000.00000 550000.00] 459496.00000 459496 .00
INITIAL EXPENSE | | |
1650 763500 LUMP | 200000.00000 200000.00] 445200.00000 445200.00]|
MAINTENANCE OF TRAFFIC | | |
1660 763501 LUMP | 200000.00000 200000.00] 112220.00000 112220.00]
CONSTRUCTION ENGINEERING | | |
1670 763503 3120.000 HOUR | 0.80000 2496.00] 0.80000 2496.00]
TRAINEE | | |
1680 763505 200.000 HOUR | 75.00000 15000.00] 75.00000 15000.00]
TRAFFIC OFFICERS | | |
1690 763508 LUMP | 20500.00000 20500.00] 13520.00000 13520.00]
PROJECT CONTROL SYSTEM DEVELOPMENT PLAN | | |
1700 763509 21.000 EAMO | 405.00000 8505.00 | 520.00000 10920.00 |
CPM SCHEDULE UPDATES AND/OR REVISED | | |
UPDATES | | |
1710 763597 100.000 HOUR | 125.00000 12500.00 | 140.40000 14040.00|
UTILITY CONSTRUCTION ENGINEERING | | |
SECTION TOTALS | $ 9,030,965.50]| $ 9,751,735.39]| $
—————————————————————————————————————————— o
CONTRACT TOTALS | s 9,234,965.50| s 9,884,455.39]| s

DBE GOALS

| 12

12




